STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

03/ 28/ 06
03- 3C0604
03- YUB- 5503-

FUND TOTAL HA12 3, 620, 000
ENG NEERS EST 3, 380, 832. 00
RAS
Bl D TOTAL Bl DDER | D
3,493, 591. 00 1
3,678,879. 00 4
3, 882, 703. 00 3
3,992, 538. 92 2

Bl D

SUMMARY

I'N YUBA COUNTY NEAR LI NDA AT THE
MARYSVI LLE WAREHOUSE YARD

CONSTRUCT NEW WAREHOUSE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

112, 759. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 30/ 06
CONTRACT CODE 'C '
35 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ALLEN L BENDER | NC

2798 | NDUSTRI AL BLVD
WEST SACRAMENTO CA 95691

C AND C CONSTRUCTI ON | NC

4220 A DULUTH AVENUE
ROCKLI N CA 95765

BRCO CONSTRUCTORS | NC

P O BOX 367
LOOM S CA 95650

ROEBBELEN CONTRACTI NG | NC

1241 HAWKS FLI GHT COURT 100
EL DORADO HI LLS CA 95762

FAX

FAX

FAX

FAX

916 372-2190
00272247
916 372-2243

916 434-5280
00717740
916 434-5288

916 652-3868
00511602
916 652-3922

916 939-4000
00734124
916 939-4027

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

305
EST 3.34

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 300604
03- YUB- 5503
03/ 28/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245
NG BI DDERS PAGE 2
03/ 30/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ADAMS DRYWALL
RED BLUFF CA

ARMOUR STEEL
RI O LI NDA CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

C M C FONTANA STEEL
STOCKTON CA

CAPI TAL COMVERI CAL
SACRAMENTO CA

DECK WEST
STOCKTON CA

ELI TE
GRIDLEY CA

ELLVENGER
YUBA CI TY CA

EMPI RE FENCE
GRASS VALLEY CA

PERRYMAN PAI NTI NG
ROCKLI N CA

RANKER A M G
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

GYPSUM WALLBOARD

STRUCTURAL STEEL FOR BUI LDI NGS AND OPEN WEB STEEL JO STS

SI TEVORK

REI NFORCEMENT

CERAM C TI LE

METAL DECK

PREENG NEERED STEEL BUI LDI NG

PLUMBI NG

FENCE

PAI NTI NG

GLAZI NG AND ALUM NUM PANELS



03- 300604 Bl D245

03- YUB- 5503 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROADVWAY ELECTRI CAL
STOCKTON CA
SM TH OVERHEAD DOCRS
ROSEVI LLE CA
WS P ROOFI NG ROCFI NG
LOOM S CA
WYV ALTON HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
MARYSVI LLE CA
WESTERN STATES FI RE PROTECTI ON AUTOVATI C FI RE SPRI NKLER SYSTEM

SACRAMENTO CA



03- 300604
03- YUB- 5503
03/ 28/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PACE 4
03/ 30/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ADAMS PLUMBI NG
MARYSVI LLE CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

BOYETTE
ROCKLI N CA

C M C FONTANA STEEL
STOCKTON CA

CMSH
SACRAMENTO CA

KODI AK ROOFI NG AND WATERPROCFI NG

LOOM S CA

LOADEN | RON WORKS
SHI NGLE SPRI NGS CA

PERRYMAN PAI NTI NG
ROCKLI N CA

Pl SOR FENCE
Cl YTRUS HEI GHTS CA

RANKAR A M G
SACRAMENTO CA

RI CHALL ELECTRI C COVPANY
YUBA CI TY CA
CONTI NUED ON NEXT PAGE

PLUMBI NG

SI TE WORK, UTI LI TIES AND PAVI NG

DRYWALL AND METAL FRANME

REBAR

PRE ENG NEERED BUI LDl NG

ROOFI NG

STRUCTURAL STEEL AND METAL DECK

PAI NTI NG

FENCI NG AND GATES

ALUM NUM PANELS, GLASS AND GLAZI NG

ELECTRI CAL



03- 300604 Bl D245

03- YUB- 5503 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 THE DOCR COVPANY OVERHEAD AND CO LI NG DOORS
YUBA CI TY CA
TOM AND COUNTRY CONTAI NER TANK
RANCHO CORDOVA CA
WYV ALTON HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
MARYSVI LLE CA
WATSON SURVEYOR
ROSEVI LLE CA
WESTERN STATES FI RE PROTECTI ON FI RE SPRI NKLERS

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADANVS PLUMBI NG PLUMBI NG
MARYSVI LLE CA
BRCO CONSTRUCTORS SITE UTILITIES AND SI TE WORK
LOOM S CA
C M C FONTANA STEEL REBAR
STOCKTON CA
KODI AK' ROOFI NG AND WATERPROOFI NG ROCFI NG
LOOM S CA
LAMPSHI RE PREFABI CATED METAL BUI LDI NG

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



03- 300604 Bl D245

03- YUB- 5503 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LOADEN | RON WWORKS VETAL DECK AND METAL JO STS
CAMERON PARK CA
LOADEN | RON WORKS M SCELLANEQUS AND STRUCTURAL METALS
CAMERON PARK CA
ONSI TE CONCRETE
ROSEVI LLE CA
PERRYMAN PAI NTI NG PAI NTI NG
ROCKLI N CA
Pl SOR FENCE FENCI NG
SACRAMENTO CA
RANKER A M G ALUM NUM PANELS, GLASS AND GLAZI NG
SACRAMENTO CA
RI CHALL ELECTRI C COVPANY ELECTRI CAL
YUBA CI TY CA
S| ERRA NATI ONAL ASPHALT CONCRETE PAVI NG
SACRAMENTO CA
TAKEHARA LANDSCAPE LANDSCAPI NG
SACRAMENTO CA
THE DOCOR COVPANY OVERHEAD AND SECTI ONAL DOCRS
CHI CO CA
WYV ALTON HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

MARYSVI LLE CA
CONTI NUED ON NEXT PAGE



03- 300604 Bl D245

03- YUB- 5503 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 WESTERN STATES FI RE PROTECTI ON FI RE SPRI NKLER
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADANMS PLUMBI NG PLUMBI NG
MARYSVI LLE CA
ARMOUR STEEL STRUCTURAL STEEL AND METAL DECK
RI O LI NDA CA
BALDW N CONTRACTI NG CLEARI NG, GRUBBI NG EARTHWORK AND ASPHALT BASE COURSE
MARYSVI LLE CA
C M C FONTANA STEEL REI NFORCED STEEL
STOCKTON CA
CEVI STA ELECTRI CAL
STOCKTON CA
EMPI RE FENCE FENCI NG
GRASS VALLEY CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PERFORVANCE CONTRACTI NG GYPSUM BOARD
NORTH HI GHLANDS CA
PERRYMAN PAI NTI NG PAI NTI NG
ROCKLI N CA

CONTI NUED ON NEXT PAGE



03- 300604 Bl D245

03- YUB- 5503 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

03/ 28/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RANKER A M G GLASS AND ALUM NUM PANELS
SACRAMENTO CA
WS P ROCFI NG ROOFI NG
LOOM S CA
WYV ALTON HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
MARYSVI LLE CA
WESTERN STATES FI RE PROTECTI ON FI RE PROTECTI ON
SACRAMENTO CA
W LLI AM LAMPSH RE PREENG NEERED BUI LDI NG ERECTI ON

SAN DI EGO CA



03- 300604 Bl D245

03- YUB- 5503 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 28/ 06 03/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,152.00 2,152. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,843.00 4,843.00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4,143.00 4,143.00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 3,229.00 3,229. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 215. 00 215. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 637. 00 1, 637. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 424.00 2, 424.00
8 151540 RECONSTRUCT CHAI N LI NK FENCE M 140 59. 00 8, 260. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 498. 00 10, 498. 00
10 190101 ROADWAY EXCAVATI ON VB 1,710 27. 00 46, 170. 00
11 194001 DI TCH EXCAVATI ON MB 410 27. 00 11, 070. 00
12 200001 H GHWAY PLANTI NG LS LUMP SUM 3,703.00 3, 703. 00
13 200114 ROCK BLANKET MR 50 348. 00 17, 400. 00
14 203003 STRAW ( EROSI ON CONTROL) TONN 1 889. 00 889. 00
15 203014 FI BER ( EROSI ON CONTROL) KG 69 2. 00 138. 00
16 203024 COVPCST ( EROSI ON' CONTROL) VB 3 472. 00 1, 416. 00
17 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 340. 00 1, 700. 00
18 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 69 3.00 207. 00
19 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 9 3. 00 27.00
20 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 543. 00 1, 543. 00
21 208000 | RRI GATI ON SYSTEM LS LUMP SUM 7, 689. 00 7,689. 00
22 250201 CLASS 2 AGGREGATE SUBBASE VB 2, 270 50. 40 114, 408. 00
23 260201 CLASS 2 AGGREGATE BASE VB 1, 240 81. 00 100, 440. 00
24 390155 ASPHALT CONCRETE ( TYPE A) TONN 1, 360 80. 00 108, 800. 00
25 510526 M NOR CONCRETE ( BACKFI LL) VB 10 379. 00 3, 790. 00
26 650067 300 MM REI NFORCED CONCRETE PI PE M 30 443. 00 13, 290. 00
27 705220 300 MM CONCRETE FLARED END SECTI ON EA 4 1, 000. 00 4, 000. 00
28 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 53 92. 00 4,876.00
29 800394 CHAI N LI NK FENCE ( TYPE CL- 1.8, M 270 40. 00 10, 800. 00
EXTENSI ON ARM)
30 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 575. 00 575. 00
31 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 455. 00 1, 455. 00
32 038334 7.3 M CHAIN LI NK SLI DI NG GATE EA 1 1, 555. 00 1, 555. 00
(TYPE CL-1.8)
33 038335 7.9 M CHAIN LINK SLI DI NG GATE EA 1 6, 064. 00 6, 064. 00
(TYPE CL-1.8, EXTENSI ON ARV
34 038336 DI G TAL ENTRY ELECTRONI C GATE SYSTEM EA 1 17, 733. 00 17, 733. 00



03- 300604 Bl D245

03- YUB- 5503 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
03/ 28/ 06 03/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 994650 BU LDl NG WORK LS LUMP SUM 2,976, 452. 00 2,976, 452. 00

TOTAL 3,493, 591. 00



| TEM
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03-3C0604

03- YUB- 5503
03/ 28/ 06
SECOND

BI D AMOUNT
3, 200. 00 3200. 00
10, 600. 00 10600. 00
3, 000. 00 3000. 00
6, 500. 00 6500. 00
500. 00 500. 00
1, 800. 00 1800. 00
2, 650. 00 2650. 00
46. 00 6440. 00
10, 600. 00 10600. 00
27.00 46170. 00
27.00 11070. 00
3, 800. 00 3800. 00
340. 00 17000. 00
1, 000. 00 1000. 00
5. 00 345. 00
500. 00 1500. 00
350. 00 1750. 00
5.00 345. 00
10. 00 90. 00
2,000. 00 2000. 00
7, 700. 00 7700. 00
50. 00 113500. 00
80. 00 99200. 00
80. 00 108800. 00
371.00 3710. 00
425. 00 12750. 00
1, 000. 00 4000. 00
58. 00 3074. 00
36. 00 9720. 00
1, 220. 00 1220. 00
2,820.00 2820. 00
2,725.00 2725. 00
4, 300. 00 4300. 00
10, 000. 00 10000. 00
3, 165, 000. 00 3165000. 00
3,678, 879. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
4, 000. 00 4000
62, 000. 00 62000
500. 00 500.
3, 300. 00 3300
1, 000. 00 1000.
1, 000. 00 1000.
6, 600. 00 6600
48. 00 6720.
22,550. 00 22550
36. 00 61560
125. 00 51250.
3, 900. 00 3900
31. 00 1550.
900. 00 900.
2.00 138.
475. 00 1425
350. 00 1750.
4.00 276.
3.00 27.
1, 650. 00 1650.
8, 000. 00 8000
36. 00 81720
36. 00 44640
86. 00 116960.
100. 00 1000.
275. 00 8250
825. 00 3300
54. 00 2862.
46. 00 12420
770. 00 770.
2,160. 00 2160
3, 295. 00 3295
3, 630. 00 3630
17, 600. 00 17600.
3, 344, 000. 00 3344000
3, 882, 703. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
3, 200. 00 3200
5, 000. 00 5000
2, 000. 00 2000
1, 500. 00 1500
250. 00 250
2, 800. 00 2800
5, 000. 00 5000
87.70 12278
10, 000. 00 10000
25.00 42750
25. 00 10250
3, 543. 00 3543
320. 00 16000
822. 00 822
1.32 91
433. 00 1299
313. 00 1565.
3.20 220.
2.56 23.
1, 500. 00 1500.
12, 245. 00 12245.
47. 00 106690.
75. 00 93000
75. 00 102000.
350. 00 3500
400. 00 12000
895. 00 3580
85. 00 4505.
37.50 10125
550. 00 550.
1, 403. 00 1403
1, 502. 00 1502.
4, 560. 00 4560
13, 918. 00 13918.
3,502, 869. 00 3502869
3,992, 538. 92



